



Eaton County
**Road
Commission**

April 29, 2021

Benjamin S. Lyons

Chair

NOTICE TO BIDDERS

Timothy J. Lamoreaux

Vice Chair

**EATON COUNTY ROAD COMMISSION
2021 HMA RESURFACING**

Lauren K. Aitch-Guerrant

Member

CONTRACT B

Addendum No. 1

Duane A. Eldred

Member

1. This addendum adds the following road segment to the bid:
Waverly Rd. from the south side of the bridge over the Grand River to
V.F.W Rd. Attached is the updated Bid Blank, summary, and location map.

Jerry L. Frazier

Member

If you have any questions, please contact me at 517-543-1630 x207

Blair E. Ballou, P.E.

Engineer-Manager

Sincerely,

Patricia M. Loosemore

Director of Finance

Mathew Hannahs, P.E.
Assistant County Engineer

1112 Reynolds Road
Charlotte, MI 48813

Telephone
517-543-1630
Toll-Free
877-883-2866

Fax
517-543-2608

Email
ecrc@eatoncountyyroad.com

EATON COUNTY ROAD COMMISSION

**2021 HMA SURFACING
BID BLANK
Addendum #1**

CONTRACT B

ITEM OF WORK	** % RAP	QUANTITY	UNIT	UNIT PRICE	TOTAL AMOUNT
**HMA, 13A	_____	15,346	TON	\$ _____	\$ _____
Shoulder, CI II		3,861	TON	\$ _____	\$ _____
Pavt Mrkg, Type NR, 4 inch, Temp.		1,155	FT	\$ _____	\$ _____
Monument Box Adjust		6	EACH	\$ _____	\$ _____
TOTAL BID CONTRACT B					\$ _____

ALTERNATE MATERIALS

*HMA, 5E03	_____	15,346	TON	\$ _____	\$ _____
*HMA, 5E1	_____	15,346	TON	\$ _____	\$ _____
*HMA, LVSP	_____	15,346	Ton	\$ _____	\$ _____

* The Eaton County Road Commission is requesting pricing alternatives for this item. The quantity shown in both bid lines is the total estimated for this contract. Either HMA mix design may be selected in whole or in part for this contract at the discretion of the Eaton County Road Commission. The mix design will not change on any one HMA course on an individual project, but 2 course pavements may have separate mix designs for each course.

**Mix design percent RAP binder by weight of total binder

The undersigned agrees that the quantities provided on the Contract B Bid Blank are estimates. Actual quantities paid will be based on final field measurements. The Eaton County Road Commission reserves the right to increase or decrease quantities, or add or eliminate entire projects from the contract. No unit price changes will be allowed as a result of increased or decreased quantities, or for added or eliminated projects.

Company Name _____ Date _____

Address _____ Phone # _____

_____ Fax # _____

Signed by _____

EATON COUNTY ROAD COMMISSION

2021 HMA SURFACING PROGRAM
 BID BLANK SUMMARY
 Contract B Addendum #1

04/29/2021

TOWNSHIP	CONTRACT	ROAD	FROM TO	LENGTH	WIDTH	SHOULDER WIDTH	HMA APPLICATION RATE	HMA OVERLAY	HMA WEDGING	TOTAL HMA, 13A	*CRUSH AND SHAPE	SHOULDER, CL II	PAVT MRKG, TYPE NR, 4 INCH, TEMP	MONUMENT BOX ADJUST
							#/SYD	TON	TON	TON	SYD	TON	FT	EACH
Benton	B	Windsor	Hartel to west end	2,260	22	3	220	638	60	698		249	68	
Windsor	B	Nixon	Vermontville to Windsor	8,572	22	3	330	3,630		3,630	22,859	943	257	
Windsor	B	Oak	Nixon to end	2,926	22	1	220	875	100	975		107	88	
Eaton Rapids	B	Kemler	Clinton Trail to north end pavement	3,177	27	2	220	1,101	60	1,161		233	95	
Hamlin	B	Houston	Bellevue to Holmes	5,340	22	4	330	2,261		2,261	14,240	783	160	2
Brookfield	B	Stevens	Brookfield to Narrow Lake	5,300	22	3	330	2,245		2,245	14,133	583	159	1
Eaton	B	Packard	Stewart to Hartel	7,945	30	2	220	3,059	350	3,409		583	238	2
Benton	B	Stewart	Lansing to north end of pavement	874	22	4	220	247	50	297		128	26	
Benton	B	McConnell	Stewart to end of pavement	1,329	22	4	220	375	20	395		195	40	
Hamlin	B	Waverly	Bridge over Grand River to V.F.W. Rd.	775	22	2	220	235	40	275		57	23	1
Totals =										15,346		3,861	1,155	6

*Crush and Shape is not part of this contract

EATON COUNTY, MICHIGAN 2021 HMA PAVING CONTRACT B

ADDENDUM #1

— HMA PAVING

APRIL 29, 2021

