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NOTICE TO BIDDERS 
 
 

Sealed proposals will be received by the Board of County Road 
Commissioners of the County of Eaton, Michigan at 1112 Reynolds 
Road, Charlotte, MI 48813, until 10:00 A.M., Monday, May 9, 2022, at 
which time and place proposals will be publicly opened and read aloud 
for furnishing and delivering the following: 

 
TRAFFIC CONTROL TO CLOSE AND DETOUR ROADS AT 
MULTIPLE LOCATIONS THROUGHOUT EATON COUNTY, 

MICHIGAN 
 

Specifications, bid blanks, and further information may be obtained from 
the Eaton County Road Commission website located at 
http://eatoncountyroad.com/Doing-Business-With-Us/Bid-Information 
or by e-mailing ecrc@eatoncountyroad.com. 
 
All proposals must be submitted in sealed envelopes bearing the name of 
the bidder and clearly marked with a notation indicating the service or 
material for which the bid is submitted. 
 
The Board reserves the right to accept or reject any or all bids, to waive 
irregularities in any proposal, and to make the award in any manner 
deemed in the best interest of the County of Eaton. 
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EATON COUNTY ROAD COMMISSION 
CHARLOTTE, MICHIGAN 

 
PROPOSAL FOR 

2022 TRAFFIC CONTROL 
 
To: Board of Eaton County Road Commissioners 
 1112 Reynolds Road 
 Charlotte, Michigan  48813 
 
The undersigned has examined the Plans, Specifications, and the Location of the work described 
herein and is fully informed as to the nature of the work and the conditions relating to its 
performance. The undersigned also understands that the quantities shown are approximate only and 
are subject to either Increase or Decrease on individual locations, and that additional project 
locations may be added throughout the county during the construction season. 
 
The undersigned hereby proposes to furnish all necessary equipment, tools, apparatus, and other 
means of construction; do all the work and furnish all the materials; and, for the unit prices named 
in the itemized bid, complete the work herein described, in strict accordance with the plans thereof, 
and in strict conformity with the requirements of the 2020 Michigan Department of Transportation 
Standard Specifications for Construction and such other special provisions and supplemental 
specifications included as part of this proposal. 
 
The undersigned further proposes to do such extra work as may be authorized by the Eaton County 
Road Commission, prices for which are not included in the itemized bid. Compensation shall be made 
on the basis agreed upon prior to commencing with extra work. 
 
If the undersigned is the successful bidder and fails to enter into a contract and furnish satisfactory 
bonds to the Eaton County Road Commission within 15 days after being furnished with the necessary 
contract and bond forms, the road commission will award the project to the next low bidder. 
 
 

Company Name __________________________________________ 
 

Address __________________________________________ 
 

__________________________________________ 
 

Phone # __________________________________________ 
 

Fax # __________________________________________ 
 

E-Mail __________________________________________ 
 

Signed by __________________________________________ 
 

Date __________________________________________ 



EATON COUNTY ROAD COMMISSION 
 

SPECIAL PROVISION 
FOR 

MAINTAINING TRAFFIC 
 
ECRC 1 of 1 04/21/22 
 

a. Description. This special provision consists of requirements and restrictions to maintain 
traffic on all crush and shape jobs in Eaton County. 

 
b. General. Traffic control shall be provided for the duration of the project as indicated on 

the project maps in accordance with Sections 104.11 and 812 of the 2020 Michigan Department 
of Transportation Standard Specifications for Construction, the Special Provisions, and as 
specified herein. Signs must meet MMUTCD specifications. 

 
c. Traffic General. Project location maps with specified signs and locations are provided 

within this bid package. All signs, warning lights, barricades and all other traffic control devices, 
methods, and procedures shall be in accordance with the 2020 Michigan Department of 
Transportation Standard Specifications for Construction, the 2011 revision of the Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD), and as specified herein. The contractor is 
responsible for staking sign locations before signs are post driven. 
 
All temporary sign supports for detour and traffic control shall be driven per MDOT Standard 
Plan WZD-100-A and the 2020 Standard Specifications for Construction before any construction 
is permitted to start. 

d. Schedule.  Work is expected to begin in mid-May and be completed by the end of August. 
Projects completed prior to the end of August shall have the signs removed when directed by the 
Engineer. Signs shall remain for projects that are not complete and open to traffic by the end of 
August. The Contractor should expect all projects to be closed concurrently  

 
e. Measurement and Payment. Items used for this project will be measured and paid for in 

accordance with the 2020 Michigan Department of Transportation Standard Specifications for 
Construction, except the Oper and Furn items will not be measured separately. Payment for the 
item will include all work, materials, equipment, and labor included in both the Furnished and 
Operated items as specified in the standard specifications. 
 
Traffic control devices will be measured separately at each project location. Unit price payment 
for all traffic control items delivered and installed on these projects will be payment in full. Minor 
Traffic Devices is not a pay item on this project. 
 
No payment will be made for devices damaged during construction. 
 

Pay Item Pay Unit 
Sign, Type A, Temp, Prismatic ........................................................................ Square Foot 
Barricade, Type III, High Intensity, Double Sided........................................................ Each 



2022 CONSTRUCTION PROJECT TRAFFIC CONTROL 04/19/2022

BID BLANK

 BID ITEM   QUANTITY  UNIT  UNIT PRICE 

 TOTAL 

AMOUNT 

Sign, Type A, Temp, Prismatic 1,409          

 Square 

Foot  $ $

Barricade, Type III, High Intensity, Double Sided 40                  Each  $ $

Totals = $ $

Company Name Date

Address Phone #

Fax #

Signed by

The undersigned agrees that the quantities provided on the Contract A Bid Blank are estimates. Actual 

quantities paid will be based on final field measurements. The Eaton County Road Commission reserves the 

right to increase or decrease quantities, or add or eliminate entire projects from the contract. No unit price 

changes will be allowed as a result of increased or decreased quantities, or for added or eliminated projects.

EATON COUNTY ROAD COMMISSION



2022 Construction Project Traffic Control 04/19/2022

Item Quantities

Project Location
Sign 

Number 

MMUTCD 

Code
Length  Width Area (Each)

Total 

Number
Area (Total)

inch inch sft each sft

1 W20‐1 48 48 16.00 6 96.00

2 W20‐3 48 48 16.00 4 64.00

3 R11‐4 60 30 12.50 6 75.00

Type III 7

235.00

1 W20‐1 48 48 16.00 9 144.00

2 W20‐3 48 48 16.00 9 144.00

3 R11‐4 60 30 12.50 10 125.00

4 R11‐3A 60 30 12.50 2 25.00

5 W20‐2 48 48 16.00 4 64.00

6 M4‐10L 48 18 6.00 2 12.00

7 M4‐10R 48 18 6.00 0 0.00

8 M4‐9T 30 24 5.00 12 60.00

9 M4‐9L 30 24 5.00 3 15.00

10 M4‐9R 30 24 5.00 6 30.00

11 R11‐3A 60 30 12.50 1 12.50

12 M4‐8 24 18 3.00 2 6.00

13 D3‐2a 48 12 4.00 14 56.00

14 D3‐2b 48 12 4.00 15 60.00

Type III 19

753.50

1 W20‐1 48 48 16.00 5 80.00

2 W20‐3 48 48 16.00 1 16.00

3 R11‐4 60 30 12.50 2 25.00

Type III 4

121.00

1 W20‐1 48 48 16.00 6 96.00

2 W20‐3 48 48 16.00 2 32.00

3 R11‐4 60 30 12.50 2 25.00

Type III 4

153.00

1 W20‐1 48 48 16.00 4 64.00

2 W20‐3 48 48 16.00 2 32.00

3 R11‐4 60 30 12.50 4 50.00

Type III 6

146.00

EATON COUNTY ROAD COMMISSION

Project Location 6 ‐ 

Carlisle Hwy

Project Location 1 ‐ 

Shaytown Rd

Project Locations 2&3 ‐ 

Dow Rd and St Joe Hwy

Project Location 4 ‐ 

Flanders Rd

Project Location 5 ‐ 

Houston Rd














